

NAGPUR MUNICIPAL CORPORATION
Executive Engineer (Project)

Commissioner N.M.C. invite e-Quotation for the following works. These E-quotation can be purchased by the registered contractor of NMC from NMC personally from the office of the Executive Engineer (Project)

Name of Department :- **Executive Engineer (Project)**

Name of Head Department :- **Executive Engineer (Project)**

Quotation No	Name of work	Estimated Cost (in Rs)	Budget No	Time Limit	Cost of Blank Quotation form in Rs.	Classes of contractor	Date of Sale of e-Quotation forms upto 1.30 P.M	Date of Submission e-Quotation upto 2.00 P.M	Date of opening of e-Quotation at 4.00 p.m. (If possible)
1	Construction of Retaining wall to slope towards existing well, at back side of Mandir, ambazari overflow point, NMC Nagpur	299137.00	A4200 137461 5	1 Month	550	I to VIII	02/12/2016 to 09/12/2016	02/12/2016 to 09/12/2016	9/12/2016
2	Construction of Pathway along canal towards Rock in premises of Ambazari overflow point, NMC, Nagpur.	298346.00	A4610 137320 8	1 Month	550	I to VIII	02/12/2016 to 09/12/2016	02/12/2016 to 09/12/2016	9/12/2016
3	Construction of siting steps near spill over at Ambazari overflow point, NMC, Nagpur.	272978.00	A4610 137320 8	1 Month	550	I to VIII	02/12/2016 to 09/12/2016	02/12/2016 to 09/12/2016	9/12/2016
4	Construction of compound wall, pathway and M. S. Gate along road near Shubsh Nagar T - point, NMC, Nagpur.	299676.00	A4200 137461 5	1 Month	550	I to VIII	02/12/2016 to 09/12/2016	02/12/2016 to 09/12/2016	9/12/2016

OIC/CFC
NMC

Executive Engineer (Project)
NMC

Dy. Engr.
NMC

