

Nagpur Municipal Corporation, Nagpur

e-Quotation Notice

Commissioner NMC invites Quotation for the following works. The terms and conditions of Quotation are available on NMC's website. The sale and purchase of Quotation forms can be done personally through respective Head office.


Name of Department : P.W.D. Department

Name of Head of Department : Executive Engineer(P.W.D.), NMC, Nagpur.

Quota tion No.	Name of Work	Estimated Cost (Rs.)	Budget No.	Cost of Blank Quotation forms (Rs)	Date of Sale of quotation from upto 1.30 P.M.	Date of submission of quotation upto 3.00 P.M.	Date of opening of quotation at 4.00 P.M. (if possible)
1	Drilling of Borewell at Various places in Prabhag No. 54 Hilltop, Nagpur.	299760/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
2	Providing and fixing I-Block at Pandhurbodi Police station.	299851/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
3	Providing and fixing I-Block at Gandhinagar Nr. H/o Masurkar to Jagde.	299572/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
4	Providing and fixing I-Block at Bhivsenkhori Gautam nagar vhar.	299384/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
5	Providing and laying sewer line at Sewanagar in Prabhag No. 54	299721/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
6	P/E C.I. Benches at Abhyankar nagar & Gandhinagar area.	299849/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
7	Prov. and laying C.C. Flooring at Hazaripahad, Gawalipura.	299868/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
8	Prov. and laying C.C. Flooring at Pandharabodi in front H/o Ramesh Gawai.	299948/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
9	P/E C.I. Benches at Ambazari, Verma layout area.	299837/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016

10	Prov. And laying c.c. flooring at Pandharabodi Area.	299886/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
11	P/F R.C.C. Benches at Various places in Prabhag No. 54-A	299963/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
12	P/F C.I. Benches at Surendragadh Bhivsenkhori area.	299915/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
13	Prov. And laying Sewer line at Sudam nagari in Prabhag No. 54	299822/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
14	P/F C.I. Benches at Pandharabodi Juna Futala area.	299927/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
15	Prov. And fixing I-Block at Bharat nagar.	299629/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
16	P/F I-Block at Relkar Convent Nr. Sahu Kirana.	299817/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
17	P/L C.C. Flooring at Sudam nagari Gawalipura to Samaj Bhavan.	299736/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
18	P/L C.C. Flooring at Gandhinagar in front of H/o shri pasare.	299736/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
19	P/L C.C. Pathway at Sudam Nagari.	299757/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
20	P/L C.C. Flooring at Gandhinagar H/o Mishra.	299918/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
21	P/L C.C. Flooring at Juna Futala.	299847/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
22	P/L C.C. Flooring at Gandhinagar in front of Panchsheel Vachhalaya.	299768/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
23	Prov. And laying c.c. flooring at Gandhinagar H/o Dhade to Kulkarni.	299868/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
24	Prov. And laying c.c. flooring at Ambazari Hill road Nr. Vihar.	299622/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
25	P/F I-Block at Juna Futala Nr. N.M.C. Hospital.	299933/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
26	P/F I-Block at Bhivsenkhori Nr. Infront of Vihar.	299847/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016

27	P/E I-Block at Hill-Top at Munje Baba Ashram layout.	299688/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016
28	Prov. And fixing I-Block at Yashwant nagar Infront of Ground.	299933/-	D.P.D.C.	500/-	13.12.2016 TO 20.12.2016	20.12.2016	20.12.2016


 Executive Engineer (P.W.D.)
 NMC, Nagpur