NAGPUR MUNICIPAL CORPORATION (DHRAMPETH ZONE NO. II)

Quotation Notice

Quotation Notice No 6/DPDC / 2017-18 Date- 28.02.2018

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personaly from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhrampeth Zone No. 2.)

Quotation No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation forms	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and fixing I-Block at Gulshan Colony in P No 12	299876	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
2	Providing and fixing I-Block near Kiran T.V. at Makardhokda in P No 12	299570	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
3	Providing and laying Sewer Line at Shivaji Nagar near H/o Dr. Mukundji Thakur in P No 15	299381	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
4	Providing and laying Storm water Drain at Gandhi Nagar near H/o Masurkar in P No 13	99966	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
5	Providing and laying Sewer Line at Sudam Nagari behind H/o Smt. Nishatai Ramteke in P No 13	299964	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
6	Providing and laying road side C.C. flooring near H/o Botre in P No 13	99669	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
7	Providing and laying C.C. flooring at Hajaripahad near H/o Kamleshji Kalmegh in P No 13	199531	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
8	Providing and laying C.C. flooring near H/o Shri Nitin Pachpor at Sanjay Nagar in P No 13	99966	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
9	Providing and Laying Sewer line at Manvsewa Nagar near H/o Smt Shardabai Patle in P No 12	99775	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
10	Providing and Laying Sewer line at Gandhi Nagar from Parijat Apartment to H/o Shri Poddar in P No 13	199466	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
11	Providing and Laying Sewer line at Janephalkar Layout in P No 14	199957	DPDC (MP)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
12	Construction of Nallah Wall Canal Road behind H/o Dafale at Tilak Nagar in P No 14	299614	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
13	Providing and Laying Sewer line and C.C. Flooring near H/o Shri Dodke in P No 13	199712	DPDC (West)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018
14	Construction of RCC Chambers at Ambazari Tekdi in P No 13	99663	DPDC (MP)	2 Month	500	I To IX	28.02.2018 to 08.03.2018	28.02.2018 to 08.03.2018	08.03.2018

Executive Engineer DPDC
zone 2

Dy. Engineer
zone 2