

NAGPUR MUNICIPAL CORPORATION (DHRAmpETH ZONE NO. II)

Quotation Notice

Quotation Notice No 29/2017-18

Date- 21.02.2018


Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personaly from zone office.

Name of Department : Public Work Department

Name of Head of Department : Dy. Engineer (Dhrampeth Zone No. 2.)

Quotati on No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation forms	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing and erecting of Decoration of Cultural Programme Arrangement of Birth Annversary of Childern Traffic Park Dharampeth in P No 15	107750	689	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
2	Providing and erecting of Decoration and other Arrangement of Birth Annversary of Childern Traffic Park Dharampeth in P No 15	299466	689	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
3	Making Arrangement of Cabin for TB Laboratory in Indira Gandhi Rugnalaya in P No 13	249678	603	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
4	Widening of road , Providing and laying C.C. Flooring at Ganga Nagar in P No 12-B	249969	A42001470 513	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
5	Widening of road , Providing and laying C.C. Flooring at Dabha in P No 12-B	249933	A42001470 513	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
6	Providing and laying C.C. Flooring at Ambazari Layout in front of Shri Mule in P No 13-D	249901	630	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
7	Providing and laying C.C. Flooring in front of Shri Ghatwaiat at Ambazari Layout in P No 13-D	249209	630	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
8	Provision of Cow Catcher at the Exit Point at Netaji Market in P No 15	162440	145	2 Month	500	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018
9	Providing and fixing of Storage for TB Lab in Indira Gandhi Rugnalaya in P No 13	49632	603	1 Month	<u>100</u>	I To IX	21.02.2018 to 27.02.2018	21.02.2018 to 27.02.2018	27.02.2018

Asstt. Commissioner
zone 2


Dy. Engineer
zone 2