



NAGPUR MUNICIPAL CORPORATION (Slum Department)

Quotation Notice

Quotation Notice No:- 20 /2024-25

Date:- 28.6.2024

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Dhrampeth Zone No. 2. The terms & conditions of Quotation are available on NMC's website. (www.nmcnagpur.gov.in). The sale and purchase of Quotation can be done through Personally from zone office.

Name of Department : Slum Department

Name of Head of Department : Executive Engineer (Slum Department.)

Quota lion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Providing & Laying Under Groud Pipe Line Ad Chamber At Budhapura New Bagadganj in Pr. No. 21	244491	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
2	Providing & Laying C.C. Pavement At Shantinagar Lal Nagar Pr. no. 21	250031	A27701330805	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
3	Providing And Laying C.C. Pavement At Budhapura New Bagadganj Satranjipura in Pr. O. 21	251948	A27701330805	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
4	Repairig Work of Sulabh Shouchalay Near Restaurant In pr. No. 7	248347	A47501272313	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
5	Providing & Laying C.C. Pavement AtPachpaoli Thakkargram H/o Suraj Brahame In pr. no. 20	250822	A27701330805	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
6	Providing And Laying C.C. Pavement At Pachpaoli Ploli Nandgiri H/o Jaykishan Badewale to Pravin Nikhare In Pr. No. 20	250078	A27701330805	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
7	Providing & Laying C.C. Pavement At Pachpaoli Ploli Nandgiri Narayan Bhanarkar To Shailesh Khapekar In pr. No. 20	250346	A27701330805	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
8	Construction of Footpath From H/o Hedau To H/o Bokade At Adarsh Bunkar Colony Balahhapeth In Pr. No. 6	246650	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
9	Providing & Laying of Sewer Line From H/o Satish Sangole to H/o Naresh Sahare At Adarsh Nagar & Various Places In pr. No. 6	247238	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
10	Construction of Cement Concrete Flooring From H/o Pravi Khandare To H/o Kumbhalkar In pr. No. 6	245914	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
11	Providing & Fixing I-Block Near H/o Jambhulkar In Ramai Nagar Slum In pr. No. 2	246445	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024

1	Providing & Laying Strom Drain Line & Const of Chamber At Martin	248514	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
2	Nagar Slum In Pr. No. 1	248554	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
3	Providing & Laying Strom Drain Line H/o Lalwani To H/o Ahuja In Jaripatka Slum In Pr. No. 1	249251	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
13	Construction of RCC Chambers At Dighori Juni Vasti (Slum) In Pr. No. 28	249943	A47501371912	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
14	Providing & Laying Sewer Line At Dighori Jui Vasti (Slum) In pr. No. 28	246910	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
15	Const. of Pathway Near Atta Chakki Babra To H/o Kani In ara Slum I pr. No. 1	246909	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
16	Providing & Fixing i Block From H/o Sahare To H/o Naik in Rahate Toi Slum In pr. No. 34	246606	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
17	Const. of Pathway Near H/o Mahendra Devgade To H/o Koche I Ramai Nagar Slum In pr. No. 2	246310	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
18	P & F Block Near H/o Vinod Mhaske To H/o Motghare In nari Slum In Pr. No. 2	248106	A47501374009	2 Month	590	I To IX	28.6.2024	4.7.2024	5.4.2024
19	Const. of C.C. Flooring At Jyoti Nagar Slum Area In Pr. No. 7								
20									

Deputy Engineer Slum

