



**NAGPUR MUNICIPAL CORPORATION ( Slum Department)**  
Quotation Notice

Quotation Notice No:- 48/2024-25

Date:-14.8.2024

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's Slum. The terms & conditions of Quotation

Name of Department : Slum Department

Name of Head of Department : Executive Engineer (Slum Department )

Quota tion No.	Name of work	Estimated cost	B.I. No.	Time Limit	Cost of Blank Quotation form including GST	Class of contractors.	Date of sale of Quotation forms upto 1.30 p.m.	Date of submission of Quotation upto 3.00. p.m.	Date of opening of Quotation at 4.00 p.m. (if possible).
1	Construction of C.C. Flooring From Zenda To Nallah in Tajnagar Slum Area In Pr. No. 14	250096	A27701330805	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
2	Providing & C.C. Flooring From H/o Bhago Gedam To H/o Manisha Deshmukh At Surendragadh In Pr. No. 12	246234	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
3	Repairing of Chamber At Rambai Ambedkar Nagar & Ekatmata Nagar In Pr. No. 38	246866	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
4	Providing & Laying Sewer Line At Bargaon Slum In Pr. No. 10	246883	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
5	Repairing of RCC Chamber & Sewer Line Shivaji Nagar Various Places In Pr. No. 18	247782	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
6	Providing & Laying Sewer Line At Pivali Nadi Slum In Pr. No. 3	248938	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
7	Supply of Various of Office Furniture At Virangula Kendra Barbate Garden In Pr. No. 22	166900	DPDC	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
8	Providing & Laying Sewer Line At Gorewada Slum In Pr. No. 11	246355	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
9	Repairing of Chambers At Various Places in Bargaon Slum Area In Pr. No. 10	248254	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
10	Repairing of Chamber S At Various Places In Gorewada Slum Area In Pr. No. 11	248453	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
11	Providing & Laying C.C. Flooring Near H/o Deorao Kamble At Shivaji Nagar In Pr. No. 18	246883	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
12	Providing & Laying C.C. Flooring Near Sawre Kirana Store At Nandaji Nagar In pr. No. 18	246462	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
13	Providing & Laying Sewer Line At Angulimal Slum Area In Pr. No. 9	248884	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
14	Providing & Laying Sewer Line At Angulimal Nagar in Pr. No. 9	247329	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
15	Providing & Laying C.C. Pavement From Vishaka High School to Radhabadi School Infra Mata Nagar In Pr. No. 5	243477	A27701330805	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
16	Providing & Laying Sewer Line At Indra Mata Nagar In pr. No. 5	244146	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024

17	Construction of C.C. Flooring From H/o Shinde to H/o Meshram In New Mhalgi Nagar In Pr. No. 29	248542	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
18	Const. of C.C. Road From H/o Aade to H/o Nimkar In Mhalgi Nagar In Pr. No. 29	247183	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
19	Const. Manhole Chamber AT Kawarapeth Shantingar At Various Places In Pr. No. 5	248190	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
20	Providing & Laying Sewer Line At Karuna Nagar Shantingar In pr. No. 5	244775	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
21	Providing & Laying of Strom Drain Line From H/o Ahfaj Ansari to Ansari Kabadiwala At Taj Nagar In pr. No. 6	251648	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
22	Providing And Laying Sewer Line Near H/o Devanand Nakade to H/o Sunil Selokar At Pilli Nadi In pr. No. 3	249413	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
23	Providing & Fixing of Interlocking Paver Blocks Near H/o Ankur babarkar At Maa Bambleshwari Nagar In Pr. No. 3	249140	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
24	Repairing of Chambers At Pilli Nadi Ramai Nagar Maa Bambleshwari Nagar In pr. No. 3	250174	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
25	Providing & Laying Drain Line At Bidipeth In Pr. No. 30	246542	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
26	Providing & Fixing I-Block From De. M. Saleem to A3 Restaurant Thakur Plot At Sindhiban In pr. No. 30	245480	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
27	Providing & Laying UnderGround Strom Drain Line AT Nagraj Nagar Slum Area In Pr. No. 4	246001	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
28	Providing & Fixing Interlocking Blocks From H/o Shiekh Rehmattulla to Baba Taj Aata Chakki At Yasin Plot Taj Bagh In Pr. No. 30	246074	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
29	Const. of C.C. Flooring From H/o Namdev Patil to H/o Vilas Bende At Panchasheel Nagar Slum In Pr. No. 6	247872	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
30	Providing & Laying Underground Sewer Line From H/o Rangari At Kabeer Nagar Slum In pr. No. 2	247975	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
31	Construction of Cement Concrete Flooring Near H/o Wankhede At Vishram Nagar Slum In pr. No. 2	246356	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
32	Const. of Cement Concrete Flooring Near Buddha Vihar At Kalpana Nagar Slum In Pr. No. 2	246211	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
33	Providing & Laying Underground Sewer Line Near Buddha Vihar At baba Deo Nagar Slum In Pr. No. 2	247975	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
34	Providing & Laying Sewer Line From H/o Ashok Durge to H/o Pathrahe At Shobhakhet Slum In Pr. No. 20	246331	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
35	Providing & Laying Strom Water Drain Line At Nagar In Pr. No. 35	247370	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
36	Providing & Laying Sewer Line At Panchyashi Plot Area In pr. No. 35	246024	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024

38	Providing & Fixing I-Block At Parwati nagar In pr. No. 35 Const. of RCC Chamber At Rama Nagar In Pr. No. 35	245892	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
39	Providing & Laying Sewer Line Near H/o Saddi Patel At Killa Mahal In pr. No. 18	249497	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
40	Fixing o filterlocking Paver Blocks & Storm Water Drain From H/o Krunal Tadkhande to H/o Thaokar Sanjay Gandhi Nagar Slum Pr. No. 32	250818	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
41	Const. of C.C. Flooring At Dhivarpura Near H/o Meshram In pr. No. 22	252527	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
42	Providing & Fixing I-Block At Near Shitla mata Mandir Gorewada Vasti Slum In pr. No. 11	248904	A27701330805	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
43	Providing & Laying Strom Water Drain Line From H/o Devrao Patil to H/o Prakash Bhandirge In pr. No. 2	247547	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
44	Const. of Repairing of Manhole Chamber At Various Places In Pr. No. 14	231739	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
45	Const. of C.C. Flooring From H/o Sri. Ingole to H/o Smt. Rakhi Bhaicare Beside Dhaam Chetna Aaganwadi In pr. No. 1	248838	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
46	Providing & Laying Sewer Line near Noori Masjid At Kundanlal Gupta Nagar In pr. No. 5	244214	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
47	Const. of C.C. Flooring From H/o Potpose To H/o Yashwant Dhomne At Sujata nagar Slum In pr. No. 6	249872	A47501371912	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
48	Const. of C.C. Flooring Backside of Vishwaratna Buddha Vihar At Kasturba Nagar Slum Area In Pr. No. 1	247745	A27701330805	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024
		245481	A47501374009	2 Month	590	I To IX	14.8.2024	21.8.2024	22.8.2024

Deputy Engineer Slum

*[Signature]*