

**Nagpur Municipal Corporation,  
Dhantoli Zone No.4  
e-Quotation Notice**

Sub Divisional Engineer, Zone 4, NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC, from NMC Dhantoli Zone No. 4. the terms and Condition of quotation are available on NMC's website [www.nmcnagpur.gov.in](http://www.nmcnagpur.gov.in) The sale and purchase of quotation can be done through personally from the zone office.


Name of Department :- Public Work Department

Name of Head of Department :- Executive Engineer ( Dhantoli Zone No.4 . )

Sr. No.	Quata No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contracts	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Sale & Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. ( if Possible)
1	9	Repairing of Compound Wall at Mokshadham Chat in Pr No 17.	299712	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
2	10	Providing and Laying Sewer Line Near H/o Suresh Larokar at Parvatnagar in Pr. NO. 33.	299785	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
3	11	Providing and Fixing Interlocking Block Pavement Near H/o Ramteke and H/o Kamble at New Indira Colony in Pr. No. 33	299941	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
4	12	Providing and Fixing Interlocking Block Pavement Near Rashtrasant Tukdoji Maharaj Gate Gandhisagar Lake in Pr No 17.	299399	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
5	13	Providing and Fixing Interlocking Block Pavement Near H/o Joshi at Chandra Nagar in Pr. NO. 33	299826	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
6	14	Providing and Laying Sewer Line from H/o Fukat to H/o Tripathi at Hawrapeth Galli No. 03 in Pr. NO. 33	299370	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
7	15	Providing and Laying C.C. Pavement Near Hanuman Mandir, Jai Durga Society 06 in Pr. No 35	299133	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
8	16	Construction of R.C.C. Chambers Near Model Mill Sqr. And Shaniwari in Pr. NO. 17.	299769	A23920130812	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
9	17	Construction of R.C.C. Covers for Chambers in Pr. No. 17.	299821	A23920132010	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
10	18	Casting of R.C.C. Covers for Chambers in Pr. No 35	299858	A23920132010	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024

Sr. No.	Quata No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contracts	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Sale & Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
11	19	Providing and Laying Sewer Line from H/o Godghate to Tanishq Nursing Home at Balaji Nagar T-Point in Pr. No. 33	299942	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
12	20	Providing and Laying Sewer Line from H/o Moon to Shahu Kirana at Dwartkapuri in Pr. No. 33.	299896	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
13	21	Providing and Laying Sewer Line from Matri Budha Vihar to H/o Tiwari at New Babulkheda in Pr. NO. 33.	299910	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
14	22	Providing and Laying Sewer Line & Construction & Repairing of Chambers at New Manish Nagar, Babulkheda, Narendra Nagar & Various Places in Pr. No. 35.	299668	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
15	23	Providing and Laying Sewer Line & Repairing of Chambers from H/o Maurya to H/o Wankhede at Choudhari Mohalla in Pr. NO. 33.	299836	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
16	24	Providing and Laying Sewer Line from UPHC Babulkheda to Nallah at Kunjalpeth in Pr. NO. 33	299870	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
17	25	Providing and Laying Sewer Line Near H/o Nikhade at Vasant Nagar Galli No. 07 in Pr. No. 33.	299720	A23920130813	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
18	26	Construction of Chambers at Various Places in Bhim Nagar in Pr. No. 35.	299906	A42020174602	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
19	27	Construction of Chambers at Various Places in Jogi Nagar in Pr. No. 35	299779	A23920130812	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
20	28	Construction of Chambers at Various Places at Rameshwari, Bhagwan Nagar, Kukdey Layout & Parvatnagar in Pr. No. 33.	299813	A23920130812	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
21	29	Dewatering, Desilting, Cleaning and Repairing of Well in Dhantoli Zone NO. 04.	99813	A22920130806	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
22	30	Providing and Fixing Water Tank, Plumbing Work & Repairing of Toilet Block at Dhantoli Zone Office 04.	299342	A22920130806	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024

Sr. No.	Quata No.	Name of Work	Estimated Cost	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contracts	Date of Sale of e-quotation forms upto 1.30 P.M.	Date of Submission of e-quotation forms upto 3.00 P.M.	Last Date of Sale & Submission of e-quotation forms upto 3.00 P.M.	Bid Meeting Date	Date of Opening of e-quotation at 4.00 P.M. (if Possible)
23	31	Construction of Chambers at Various Places at Hawrapeth, Shukia Nagar, Naik Nagar & Kashi Nagar in Pr. No. 33.	299847	A23920130812	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024
24	32	Various Civil Works & Repairing Work at Dhantoli Zone No. 04.	299384	A22920130806	2 Months	500	90	I to VIII	06-08-2024	06-08-2024	13-08-2024		13-08-2024

  
 Sub Divisional Engineer  
 Dhantoli Zone No. 4  
 N.M.C. Nagpur