


NMC/OWL/TKDJ-ZN3/2024-25/15763
 OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
 HANUMAN NAGAR ZONE NO. 03



No. 795/DYE/III/D

Date 12/09/2024

QUOTATION NOTICE


E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 10/09/2024 to 18/09/2024 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 18 August 2024 upto 2 P.M. and quotation open at 4.00 PM on 18-09-2024

| Sr No. | Name of work | Estimate cost. | Time period | class of contractor | Date of Sale & Submission upto 2.00 PM |
|--------|--|----------------|-------------|---------------------|--|
| 1 | Rep[airs of Pot Holes at Aradhana nagar & jaywant Nagar & various Places in Prabhag No. 34 | 299554 | 60 days | 1 to 9 | upto 18/09/2024 |
| 2 | Construction of Manhole Chamber at Shivraj Nagar Adarsh Mangal karyalaya Juna subhedar & Various Places in P.No. 32 | 296621 | 60 days | 1 to 9 | upto 18/09/2024 |
| 3 | Construction of Manhole Chamber at savitribai fule Nagar Dhyaneshwar Nagar Uday nagar & various Places in Prabhag No. 32 | 292291 | 60 days | 1 to 9 | upto 18/09/2024 |
| 4 | Providing and laying of sewerline Behind Dwarkamai Temple at Ayodhya Nagar H/o Deshpande at Rukhmini Nagar & various Places in Prabhag No. 32 | 298674 | 60 days | 1 to 9 | upto 18/09/2024 |
| 5 | Construction of Manhole Chamber at manewada Square Durga Nagar Ayodhya Nagar RMS Colony & Various Places in P.No. 32 | 292999 | 60 days | 1 to 9 | upto 18/09/2024 |
| 6 | Providing and Fixing Iron Covers on Drain Line Chamber Khankhoje Nagar Juna subhedar & Durga Nagar in P.No. 32 | 199401 | 60 days | 1 to 9 | upto 18/09/2024 |
| 7 | Construction and Repairing of strom water drainage Line Chamber at Dhyaneshwar nagar Bodhivruksha Nagar Jawahar nagar & various Places in P.No. 32 | 199493 | 60 days | 1 to 9 | upto 18/09/2024 |
| 8 | Construction of I Block Pavement Near H/o Mohankar Hudkeshwar Main Road in Prabhag No. 29 | 199699 | 60 days | 1 to 9 | upto 18/09/2024 |
| 9 | Construction of I Block Pavement Near H/o Gokhe at Chandrakiran Nagar in Prabhag No. 29 | 199978 | 60 days | 1 to 9 | upto 18/09/2024 |
| 10 | Construction of WBM Road Near H/o Nitesh Jogdand at Swagat nagar Mouza Narsala in Prabhag No. 29 | 199140 | 60 days | 1 to 9 | upto 18/09/2024 |

| Sr No. | Name of work | Estimate cost. | Time period | class of contractor | Date of Sale & Submission upto 2.00 PM |
|--------|---|----------------|-------------|---------------------|--|
| 11 | Providing and Supplying RCC Cover at various Places in Prabhag No. 29 | 198406 | 60 days | 1 to 9 | upto 18/09/2024 |
| 12 | Construction and Repairing of strom water Dranaige Line Chamber at Ayodhya Nagar Jawahar nagar Juna subhedar Khankhoje Nagar & adiwasi Colony in P.No. 32 | 199493 | 60 days | 1 to 9 | upto 18/09/2024 |
| 13 | Construction of RCC Chamber at hanuman nagar. Ganesh Nagar somwari quarter & various Places in P.No. 31 | 199969 | 60 days | 1 to 9 | upto 18/09/2024 |
| 14 | Providing and laying of sewerline Near H/o Shelkar at Narhari Nagar in P.No. 34 | 199052 | 60 days | 1 to 9 | upto 18/09/2024 |
| 15 | Providing and laying of Sewerline near H/o Chandrashekhar Janane Vinkar vasahat Galli No. 1 in P.No. 34 | 298816 | 60 days | 1 to 9 | upto 18/09/2024 |
| 16 | Construction of RCC Chamber various Places at Vaikilpeth in Pr. No. 31 | 199794 | 60 days | 1 to 9 | upto 18/09/2024 |
| 17 | Construction of RCC chamber at Bजारंग नगर, Dnyaneshwar nagar, Savitribai Fule nagar & various places in Pr.No. 32 | 298710 | 60 days | 1 to 9 | upto 18/09/2024 |
| 18 | Providing & Laying of sewerline & Chamber Repairing at Savitribai fule Nagar & various Places in Prabhag No.32 | 298562 | 60 days | 1 to 9 | upto 18/09/2024 |
| 19 | Providing & Laying Drain line from H/O Shri Kishor Adale to hanuman temple at Adiwasi Colony in Pr. No.32 | 199934 | 60 days | 1 to 9 | upto 18/09/2024 |
| 20 | Providing and Laying Strome Water Drain Near OPD House at Sadguru Nagar & Various Places in Prabhag No.29 | 199155 | 60 days | 1 to 9 | upto 18/09/2024 |
| 21 | Providing & Laying Strome Water Drain Near Growing Up School at Swagat Nagar in Prabhag No-29 | 199901 | 60 days | 1 to 9 | upto 18/09/2024 |
| 22 | Providing & Laying Strome Water Drain Near Mithilesh Tour & Travels at Renuka Mata Nagar in Prabhag No. 29 | 149883 | 60 days | 1 to 9 | upto 18/09/2024 |
| 23 | Providing & Laying Strome Water Drain Near Hanuman Mandir at Renuka Mata Nagar in Prabhag No-29 | 199096 | 60 days | 1 to 9 | upto 18/09/2024 |

| Sr No. | Name of work | Estimate cost. | Time period | class of contractor | Date of Sale & Submission upto 2.00 PM |
|--------|--|----------------|-------------|---------------------|--|
| 24 | Providing & Laying Strome Water Dreain Near Shiv Shahi Traders at Swagat Nagar in Prabhag No. 29 | 199682 | 60 days | 1 to 9 | upto 18/09/2024 |
| 25 | Construction of RCC strome Drain Chamber near Dr. Sawarbandhe at Ganesh Nagar & Vateshwar Hanuman Mandir at Reshimbagh in Pr No.31 | 199936 | 60 days | 1 to 9 | upto 18/09/2024 |
| 26 | Construction of RCC Chamber at Mahaveer Nagar, Raghujji Nagar, Ganesh Nagar & Various Places in Pr. No. 31 | 199495 | 60 days | 1 to 9 | upto 18/09/2024 |
| 27 | Providing & Laying Sewer Line at Gayatri Nagar & Various Places in Pr. No. 31 | 199962 | 60 days | 1 to 9 | upto 18/09/2024 |
| 28 | Construction of RCC Manhole Chamber near Kirti Appartment Nandavan Road & Aradhya Jewellers Ganesh Nagar in Pr. No. 31 | 199945 | 60 days | 1 to 9 | upto 18/09/2024 |
| 29 | Construction of RCC Chamber at Gayatri Nagar & Various Places in Pr. No. 31 | 199980 | 60 days | 1 to 9 | upto 18/09/2024 |
| 30 | Providing and Laying Sewer Line near LOC at Nandanvan Square in Pr. No. 31 | 199933 | 60 days | 1 to 9 | upto 18/09/2024 |
| 31 | Providing & Fixing I Block Near Gandhi Krida Mandal Ground Plot No 349 Chandan Nagar in Pr. 31 | 199956 | 60 days | 1 to 9 | upto 18/09/2024 |
| 32 | Reparing Of RCC Chamber at Vinayak Nagar Mahatma Gandhi Nagar & Other Various Places in Pr. No.29 | 199967 | 60 days | 1 to 9 | upto 18/09/2024 |
| 33 | Providing and Fixing I Block & CC Pavment at Near Anand Public School, Vakilpeth In Pr. No. 31 | 199992 | 60 days | 1 to 9 | upto 18/09/2024 |
| 34 | P{roviding & Laying Sewer Line at Near Anand Public School Vakilpeth in Prabhag No.31 | 299852 | 60 days | 1 to 9 | upto 18/09/2024 |
| 35 | Renovation of Samaj Bhavan Near LIG Colony, Vakilpeth in Pr. No. 31 | 299852 | 60 days | 1 to 9 | upto 18/09/2024 |
| 36 | Providing and Fixing Interblocking Cement Concrete Paving Blocks From Yashwanteao Chauhan at Raghujji Nagar & near Sharda Mata Mandir at Somwari Quarter in Pr. No. 31 | 199960 | 60 days | 1 to 9 | upto 18/09/2024 |
| 37 | Leveling of Ground at Reshimbagh Ground in Prabhag No.31 | 199672 | 60 days | 1 to 9 | upto 18/09/2024 |

| Sr No. | Name of work | Estimate cost. | Time period | class of contractor | Date of Sale & Submission upto 2.00 PM |
|--------|---|----------------|-------------|---------------------|--|
| 38 | Providing and Laying Drain Line from H/o Shri Ghongale to h/o Shri Kusumbe at Udy Nagar in Pr. No. 32 | 299815 | 60 days | 1 to 9 | upto 18/09/2024 |
| 39 | Lowering and Laying & Jointing of Existing sewerline Near H/o Titarmare at Bramha Nagar in Prabhag No. 29 | 173102 | 60 days | 1 to 9 | upto 18/09/2024 |
| 40 | Providing and Laying sewerline from H/o Paturkar at Dhyaneshwar nagar in P.No. 32 | 298076 | 60 days | 1 to 9 | upto 18/09/2024 |


Deputy Engineer
Hanuman Nagar Zone no.03,
NMC, Nagpur