

**Nagpur Municipal Corporation ,
Dhantoli Zone No.4
Quotation Notice**

Sub Divisional Engineer, Zone 4, NMC Invites Quotation for The Following Works . These quotation can be Purchased by the registered contractors of NMC, from NMC Dhantoli Zone No. 4, the terms and Condition of quotation are available on NMC's website www.nmcnagpur.gov.in The sale and purchase of quotation can be done through personally from the zone office.

Name of Department :- Public Work Department														
Name of Head of Department :- Executive Engineer (Dhantoli Zone No.4.)														
Sr. No.	Quota No.	Name of Work	Quotation Amount	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contract	Date of Sale of quotation forms upto 1.30 P.M.	Date of Submission of quotation forms upto 3.00 P.M.	Last Date of Sale of quotation forms upto 3.00 P.M.	Last Date of Submission of quotation forms upto 4.00 P.M.	Bid Meeting Date	Date of Opening of quotation at 4.00 P.M. (if Possible)
1	43	Providing and Laying Sewer Line at Near H/o Chhotu Jalan at Jalan Galli Ghat Road in Pr. No. 17.	249530	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
2	44	Construction and Repairing of Chamber at Shanwari and Gujarwadi in Pr. No. 17.	250114	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
3	45	Providing and Laying Sewer Line from Amal Jyoti Convent to H/o Kuttamare at Joshwadi in Pr. NO. 17.	250322	A22020130803	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
4	46	Construction of Walking Track & Levelling of Ground at Ram Mandir Ground, Santaji Balpande Society, Narendra Nagar in Pr. No. 35	248752	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
5	47	Providing and Laying Sewer Line Near H/o Jiwan Wasnik at Rambag in Pr. No. 17	249713	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
6	48	Repairing of Chambers at Narendra Nagar & Manish Nagar Area in Pr. No. 35	248283	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
7	49	Casting & Supplying of R.C.C. Cover at Various Places in Pr. No. 35.	246547	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
8	50	Repairing Work of Compound Wall & Gate at Suraj Society Ground in Pr. No. 35.	250205	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
9	51	Providing and Laying Sewer Line at Navnath Society Dandekar Layout in Pr. No. 35.	248968	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
10	52	Providing and Laying Sewer Line from H/o Pradip Wankhede to Milind Buddha Vihar at Rambag in Pr. No. 17.	248095	A22020130803	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
11	53	Providing and Laying Sewer Line Near Ganesh Medical Rajabaxa and Near H/o Rishabh Rangari at Rambag in Pr. NO. 17.	250803	A22020130803	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025



Sr. No.	Quota No.	Name of Work	Quotation Amount	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contractors	Date of Sale of quotation forms upto 1.30 P.M.	Date of Submission of quotation forms upto 3.00 P.M.	Last Date of Sale of quotation forms upto 3.00 P.M.	Last Date of Submission of quotation forms upto 4.00 P.M.	Bid Meeting Date	Date of Opening of quotation at 4.00 P.M. (if Possible)
12	54	Construction of C.C. Flooring at from H/o Saneshwar to H/o Patil Jattarodi No. 3 in Pr. No. 17.	248948	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
13	55	Providing and Laying C.C. Flooring at Indranagar in Pr. No. 17.	243906	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
14	56	Construction and Repairing of Chambers at Jai Durga 3 Santaji Layout, Sammant Layout and Shilpa Society, Payal Pallavi Society & Various Places in Pr. No. 35.	250485	A23920130812	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
15	57	Providing and Laying Line at Jai Durga 2 & New Manish Nagar in Pr. No. 35.	249676	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
16	58	Providing and Laying Sewer Line Near H/o Tijare to Rashtriya Zenda at Rambag in Pr. No. 17.	249389	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
17	59	Construction of RCC Chambers at Ashok Buddha Vihar Milind Buddha Vihar Near H/o Milind Kapse Near H/o Paras Kale & Near H/o Nitin Meshram Rambag in Pr. No. 17.	249974	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
18	60	Construction of Public Urinal at Dada Factory Sqr. in Pr. No. 17.	240426	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
19	61	Construction of Chambers at Various Places at Kukdey Layout, Kaushtyanagar & Rameshwari in Pr. No. 33	250421	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
20	62	Painting Work of Isolation Hospital at Imamwada in Pr. No. 17.	251503	A23420130808	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
21	63	Garbage Removal from Lake Water Surface at West Side of Gandhisagar Lake.	250700	A43920171906	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
22	64	Construction of Chambers at Sunderban Area in Pr. No. 35.	248996	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
23	65	Providing and Laying Sewer Line at Various Places in Pr. No. 17.	249522	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
24	66	Providing and Laying Sewer Line from H/o Laxmi Choudhari to H/o Ramu Choudhari at Kukdey Layout in Pr. No. 33	250011	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
25	67	Providing and Laying Sewer Line Near H/o Rajkumar Bagul at Jaibhim Nagar Gaili No. 1 in Pr. No. 33.	249739	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
26	68	Repairing of Chambers Near H/o Kohalkar Indira Nagar & Near Gajanan Maharaj Mandir in Pr. No. 17.	83123	A23920130812	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
27	69	Construction and Repairing Work of R.C.C. Chamber from Baidanath Sqr. To S.T. Stand Sq. in Pr. No. 17.	251155	A23920130812	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025

Sr. No.	Quota tion No.	Name of Work	Quotation Amount	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contract	Date of Sale of quotation forms upto 1.30 P.M.	Date of Submission of quotation forms upto 3.00 P.M.	Last Date of Sale of quotation forms upto 3.00 P.M.	Last Date of Submission of quotation forms upto 4.00 P.M.	Bid Meeting Date	Date of Opening of quotation at 4.00 P.M. (if Possible)
28	70	Construction of C.C. Flooring Near Anand Digital Press Shop at Ganeshpeth in Pr. No. 17.	205388	A42020170503	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
29	71	Providing and Fixing I-Block from H/o Peshne to H/o Wagh at Ganeshpeth in Pr. No. 17.	249199	A42020170503	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
30	72	Painting and Repairing Work of Wall at Various Places in Pr. NO. 17.	251453	A43920171906	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
31	73	Providing and Laying Sewer Line from H/o Vikas Jogdande to H/o Manish Borkar at Dailit Vachanatalaya in Pr. No. 17.	249672	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
32	74	Providing and Laying Sewer Line Near H/o Vijay Patil at Fulmati Layout in Pr. No. 35.	248798	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
33	75	Providing and Laying Sewer Line from H/o Manda Ingole to H/o Kapil Meshram at Railway Line, Jattarodi Sqr. In Pr. NO. 17.	249399	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
34	76	Repairing & Painting Work at Electric Department Office in Dhantoli Zone NO. 04.	251637	A22920130807	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
35	77	Providing and Laying Under Ground Line from H/o Wasnik to H/o Borkar at Dhadiwal Layout in Pr. No. 35.	247357	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
36	78	Providing and Laying Sewer Line at Madhuban Society and Construction & Repairing of Chambers at Jaidurga -2, New Manish Nagar, Navnath Society & Various Places in Pr. No. 35.	249468	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
37	79	Providing and Laying Sewer Line from H/o Thomas Francis to H/o Joseph Paul at Parvatnagar Galli No. 01 in Pr. NO. 33.	249922	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
38	80	Construction and Repairing of Chambers at Shani Dham, Nagar Vikas Society, Guru Chhaya Society, Venu Society & Various Places in Pr. No. 35.	249638	A23920130812	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
39	81	Providing and Fixing Water Tank and Various Civil Work at NMC Dhantoli Zone Office.	251203	A22920130806	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
40	82	Providing and Laying Under Ground Line Near H/o Nilamwar at Phulmati Mata Mandir in Pr. NO. 35.	249010	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
41	83	Various Civil Work at Samaj Bhavan in Ramkrishna Society Ground in Pr. No. 35.	249085	A22920130807	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
42	84	Providing and Laying Storm Drain Line at Santaji Society in Pr. No. 35.	248049	A22420130804	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025



Sr. No.	Quota tion No.	Name of Work	Quotation Amount	Budget No.	Time Limit	Cost of Blank Quotation Forms	Add 18% G.S.T. on Quotation Fees Amount	Classes of Contract ors	Date of Sale of quotation forms upto 1.30 P.M.	Date of Submission of quotation forms upto 3.00 P.M.	Last Date of Sale of quotation forms upto 3.00 P.M.	Last Date of Submission of quotation forms upto 4.00 P.M.	Bid Meeting Date	Date of Opening of quotation at 4.00 P.M. (if Possible)
43	85	Providing and Fixing I-Block on Road Side at Dohi Layout, Narendra Nagar in Pr. No. 35.	247273	A42020170503	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
44	86	Construction of C.C. Flooring Newar H/o Vishwakarma at Indira Nagar No. 3 in pr. No. 17.	249593	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
45	87	Providing and Laying Sewer Line & Construction of R.C.C. Chamber at New Kalash Nagar in Pr. No. 33.	250597	A23920130813	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
46	88	Painting Work of R.C.C. Ganesh Visarjan Tank at Gandhisagar Lake in Pr. No. 17.	251412	A26501342206	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
47	89	Providing and Laying Sewer Line from H/o Birju Diman to H/o Dilip Chivande at Indiranagar 3 in Pr. No. 17.	249859	A22020130803	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
48	90	Construction of R.C.C. Chambers in Banerjee Layout Kunjalpeth in Pr. No. 33.	248587	A22020130803	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
49	91	Providing and Laying Strom Drain Line H/o Thakur to H/o Patil and Near H/o Randhiva at Kunjalpeth in Pr. No. 33.	249333	A42020174602	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
50	92	Supplying & Spreading of Murrum/Dust at Cotton Market Ground in Pr. No. 17.	216876	A22820130805	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
51	93	Providing and Laying Strom Drain Line from H/o Digambar Meshram to H/o Aagashhe at Jai Hind Society, Shyam Nagar in Pr. No. 35.	249289	A22420130804	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025
52	94	Providing and Laying Strom Drain Line from H/o Digambar Meshram to H/o Aagashhe at Jai Hind Society, Shyam Nagar in Pr. No. 35.	249289	A22420130804	2 Months	500	90	I to VIII	22-08-2025	22-08-2025	28-08-2025	28-08-2025		29-08-2025

Sub Divisional Engineer
Dhantoli Zone No. 4
N.M.C. Nagpur

Tender Clerk
Zone No. 4

