


OFFICE OF THE NAGPUR MUNICIPAL CORPORATION, NAGPUR
HANUMAN NAGAR ZONE NO. 03



No.....

Date

QUOTATION NOTICE

E- Quotation are invite for the following works (list enclosed) Quotation Sale date start From 24/11/2025 to 1/12/2025 Quotation forms will be available in Hanuman Nagar Zone no. 03. Quotation to be submitted before 1 december 2025 upto 2 P.M. and quotation open at 4.00 PM on 1-12-2025 on or suitable time & date

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 2.00 PM
1	Construction of RCC Chamber at Jywant nagar & Various places in prabhag no 34	298496	60 days	1 to 9	upto 1-12-2025
2	Repairs to Road cut & potholes at Various area in prabhag no.29	299108	60 days	1 to 9	upto 1-12-2025
3	Providing and laying C.C. flooring Near H/o pande at Rukmini nagar New subhedar in Prabhag no 32	299289	60 days	1 to 9	upto 1-12-2025
4	Repairing of painting of samaj bhavan at saibaba nagar No.1 in prabhag no 29	299630	60 days	1 to 9	upto 1-12-2025
5	repairing of various Civil and fabrication work at old grampanchayat bhavan at narsala in Prabhag No.29	299728	60 days	1 to 9	upto 1-12-2025
6	Providing and fixing I Block Pavement Near H/o tumane at durga nagar in prabhag no 32	299317	60 days	1 to 9	upto 1-12-2025
7	Construction of RCC Chamber at Railway colony & various places in prabhag no 34	299662	60 days	1 to 9	upto 1-12-2025
8	Construction & repairing of chamber at mahalaxmi nagar, dubey nagar, mhalgi nagar & various places in prabhag no 29	299537	60 days	1 to 9	upto 1-12-2025
9	Providing and laying C.C. flooring & construction of RCC Chamber From H/o Shrisarode to shripatil near hanuman mandir at Ganesh nagar in Prabhag no. 31	298488	60 days	1 to 9	upto 1-12-2025
10	Providing painting work of building and other miscellenious work at rotkar layout ingole nagar in Prabhag no.29	228137	60 days	1 to 9	upto 1-12-2025
11	providing & laying underground pipeline & Rcc chamber at Daulat nagar , Diwan layout & various places in prabhag no.34	298999	60 days	1 to 9	upto 1-12-2025
12	Providing and laying Sewerline and RCc Chamber at narhari nagar, krishna nagar & various places in Prabhag no. 34	299415	60 days	1 to 9	upto 1-12-2025
13	Providing and laying Strom drain line at ambika nagar In Prabhag no. 32	299402	60 days	1 to 9	upto 1-12-2025
14	Construction of RCC Chamber at ayodhya nagar , sai mandir & various places in prabhag no. 32	299610	60 days	1 to 9	upto 1-12-2025
15	providing & laying pipeline & Rcc chamber at Aradhana nagar & Jaywant nagar of various places in prabhag no.34	298707	60 days	1 to 9	upto 1-12-2025
16	providing & laying underground pipeline Near h/o kshirsagar & H/o mate in prabhag no.32	299984	60 days	1 to 9	upto 1-12-2025
17	Providing and fixing I Block at ravan dahan maidan New subhedar in prabhag no 32	299366	60 days	1 to 9	upto 1-12-2025

Sr No.	Name of work	Estimate cost.	Time period	class of contractor	Date of Sale & Submission upto 2.00 PM
18	Providing and fixing I Block near H/o vaidya shri ram nagar, uday nagar, prabhag no.32	299448	60 days	1 to 9	upto 1-12-2025
19	providing & laying of sewerline From H/o to mayatai kumavat at bajrang nagar galli no.08 in prabhag no.32	299513	60 days	1 to 9	upto 1-12-2025
20	Construction of small drain & Fixing cover at Bholesa mandir at Sanjay gandhi nagar in prabhag no.34	199254	60 days	1 to 9	upto 1-12-2025
21	providing & laying sewerline at between two houses, H/o Shri Dipak kohli chandan nagar in prabhag no.31	284157	60 days	1 to 9	upto 1-12-2025
22	providing & laying sewerline and construction and repair of chamber at dhangawli nagar, chandanshesh nagar, kirti nagar & Various places in prabhag no.29	299605	60 days	1 to 9	upto 1-12-2025
23	providing & laying underground pipeline at bramha nagar & various places in prabhag no.29	299639	60 days	1 to 9	upto 1-12-2025
24	providing & laying underground pipeline at mahatma gandhi nagar, mhalgi nagar shrimalahalaxmi nagar & various places in prabhag no.29	299193	60 days	1 to 9	upto 1-12-2025
25	Development of backlane at beside H/o Jais juni shukravarinagar in Prabhag no.31	299700	60 days	1 to 9	upto 1-12-2025
26	Development of backlane at beside H/o Dahekar, vakilpeth in Prabhag no.31	49860	60 days	1 to 9	upto 1-12-2025
27	Providing and laying sewerline and RCC Chamber at Vinkar vasahat & various places in Prabhag no. 34	298827	60 days	1 to 9	upto 1-12-2025
28	Construction of RCC Chamber mahesh colony Chandan nagar & various places at vakilpeth in prabhag no. 31	299109	60 days	1 to 9	upto 1-12-2025
29	Providing and laying C.C. flooring and construction of RCC chamber near basket ball ground mahesh colony & various places in Prabhag no. 31	299169	60 days	1 to 9	upto 1-12-2025
30	Development of backlane at beside H/o V.G. Ghogle jawahar nagar in Prabhag no.32	299562	60 days	1 to 9	upto 1-12-2025

Deputy Engineer
Hanuman Nagar Zone no.03,
NMC, Nagpur