

नागपूरमहानगरपालिकानागपूर

अधिकारी / कर्मचारी

कार्यालयीन टिप्पणी

अभिषेक मोहंते

विषय :- म.न.पा. चे संकेत स्थळावर E-Quotation Notice प्रसिध्द करण्याबाबत.

उपरोक्त विषयाच्या अनुषंगाने, कार्यकारी अभियंता, स्लम विभाग, म.न. नागपूर येथील विविध विकास कामांकरिता E-Quotation Notice तयार करणे आलेले असून कार्यकारी अभियंता (स्लम) यांची मान्यता प्रदान आहे.

सदर कामे करणारे स्थानिक वेगवेगळे फर्म यांच्याकडून आवेदन मागविण्ट म.न.पा. संकेत स्थळावर जाहिरात देणे आवश्यक आहे. करिता विविध विकासकाम E-Quotation Notice म.न.पा. चे संकेत स्थळावर प्रसिध्द करण्याच्या मंजूरीस्तव सादर.

Am ..

Am ..
11.12.25

Quotation Notice No. :-

NAGPUR MUNICIPAL CORPORATION

Date :-

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's (Slum) the terms & conditions of Quotation are available on NMC's website. (W.W.W.nmcnagpur.gov.in) the sale and purchase of Quotation can be done through personally from Hot Mix Plant.

Name of Department :- Executive Engineers (Slum)

Sr. No.	Name of Work	Quotation cost of Work	Time Limit	Cost of Blank Quotation form	Class of Contractors	Date of Sale of Quotation Forms from	Date of Submission of Quotation (upto 3.00 p.m.)	Date of Opening of Quotation after 4.00 pm. (if possible)
1	Construction & Repairing of RCC Manhole chamber at Dholke Mohalla, Chuna Masjid, Nandbachi Domb, Nalsaheb, Velekar Mohalla, Ganjakhed, Narayan Market & Various places in pra no 19	250968	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
2	Repairing & Painting work of Sarwajarik shauchalay at T.B. Hospital in pra. No. 20	249433	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
3	Providing & Laying Sewer line Near H/o Jain at Itwari in pra. No. 22	246382	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
4	Providing & Laying sewer line at Baring Pura in pra. No. 21	245326	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
5	Providing & Laying Sewer line at Girani Hanuman Mandir in pra. No. 22	247997	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
6	Providing and Laying sewer line at Shivaji Nagar and Bhuteshwar Nagar slum area in pra. No. 18	248302	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
7	Providing and Laying sewer line at siraspeth slum area in pra. No. 18	248294	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
8	Providing and Laying sewer line at Rahatekar Wadi slum area in pra. No. 18	247722	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
9	Providing and Fixing I-Block near H/o Sudam bodele at Kapil Nagar in pra. No. 02	242392	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025



10	Providing and Fixing of Interlocking paver Block Near H/o Chetan kale nawa Nakash slum in pra. No. 07	246606	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
11	Providing and Fixing of Interlocking Paver Block Near Buddha Nagar slum in pra. No. 07	246594	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
12	Repairing and Painting work of sulabh shauchalay at Gandhi Gate pra. No. 18	248823	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
13	Providing and Fixing Interlocking Block Pavement at Parvatinagar in pra. No. 35	244310	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
14	Providing and Laying sewer line near Hanuman Mandir at Fawara Square in pra. No. 22	245960	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
15	Construction and repairing of R.C.C. Chambers at Hiwari Nagar panch zopada, padaole nagar and vairous slum area places in lakadganj nagar zone in pra. No. 08	248425	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
16	Construction and repairing of R.C. C. Chambers at gautam nagar (khamla) gopal nagr, vijay nagar and various slum area places in lakshmi nagar zone in pra. No. 01	249046	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
17	Providing and Laying sewer line at Nehru nagar punapura and various places lakadganj zone in pra. No.08	248992	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
18	Repairing & construction of RCC chamber at nagraj nagar & Omsai nagar & Kalamna various places in pra. No. 04	247480	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
19	Providing and Fixing I-Block H/o Gour and Mata Mandir at Bhankheda in pra. No. 08	244794	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
20	Providing and Fixing of Ductile iron Mahole Chamber Cover at Timaki, Bhankheda, Takiya and various Places in pra no. 08	249246	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025

21	Providing and fixing of ductile iron mahole chamber cover at Tandapeth pachpaoili, Golibar chowk and various places in pra. No. 20	249563	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
21	Providing and Fixing of Ductile iron Mahole chamber cover at prem nagar and various places in pra. No. 21	249718	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
22	Providing and Laying sewer line at bhankheda road and various places in pra. No. 08	246611	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
23	Providing and Laying Sewer line at sudarshan nagar, Minimata Nagar, Prajapati Nagar and various places lakadganj Zone in pra. No. 08	248241	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
24	Renovation and Repairing work of sulabh shauchalay at Gandhi Gate pra no. 18 nagpur.	247927	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
25	Providing and Laying strom Drain Line at Hasanbagh old pardi and various slum area in lakadganj zone in pra. No. 08	249235	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
26	Construction and repairing of RCC chambers at adarsh nagar bairagipura, chikhali, Gopal naga and various slum area places in lakadganj zone in pra. No. 08	248529	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
27	Reparing and painting work of sulabh shauchalay at shanti nagar nagpur.	249167	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
28	Construction and repairing of toilet block at topre ka kuwa slum in pra. No. 08	249596	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
29	Providing and laying strom drain line at binki, kawarapeth, muslmanpura and various slum area in lakadganj zone in pra. No. 08	248644	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
30	Providing and laying cement concrete flooring at gautam nagar (khamla) gopal nagar, vijay nagar and various slum area places in lakshmi nagar zone no. 1	249438	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
31	Construction and repairing of RCC chambrs at juni shukrawari, aibagh, sewadal nagar, sindhiban and various slum area places in nehru ngar zone inpra. No. 05	249217	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025

32	Construction of RCC chambers at various places in rambag in pra. No. 17	248499	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
33	Construction and Repairng of RCC chambers at sudarshan nagar, minimata nagar, prajapati nagar and various slum area places in Lakdganj zone inpra. No. 08	249175	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
34	Construction of CC flooring near H/o shri arvind Mishra & h/o Baby chauhan at surendragadh bajrang chowk in pra. No. 12	249219	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
35	Const. Of Manhole chmber at Ambedkar so & om sai nagar kalamna slum in pra. No. 4	164164	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
36	Providing & Laying sewer line near h/o shri sanjay bhonde at ganga nagar wadar mohallah in pra. No. 12	250207	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
37	Repairing of chamber and providing and fixing I-Block near ramai buddha vihar in pra no. 17	249269	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
38	Construction of RCC chamber at Indira Nagar, Jattarodi in pra. No. 17	250049	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
39	Construction of RCC chmaber at Rambagh in pra. No. 17	250352	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
40	Providing & Laying of Sewer line near Irfan Kaji at Bhaldarpura & Various slum area places in pra. No. 19	248390	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
41	Providing & Laying c.c. Flooring from h/o Dongare to Uikey at Kumbhartoli slum in pra. No. 23	247733	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
42	Providing & Laying of Sewer line near H/o Ramesh Punekar at Samta Nagar Nalsahab chowk & various slum area places in pra. No. 19	248501	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
43	Providing & laying sewer line from H/o Dr. Salanki to h/o raja at ganjipeth & various places in pra. No. 19	250818	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
44	Construction of CC Flooring at Gorewada Juni Vasti in pra. No. 11	245981	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
45	Providing & Laying sewer line at Gittikhadan slum in pra. No. 11	247207	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025

46	P & F I-Block at Adiwasi nagar slum in pra. No. 10	241722	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
47	Providing & Laying sewer line at Makapur slum in pra no. 10	248095	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
48	Providing & Laying sewer line at Ajani, old abddi, ambika nagar, bhamti ekmeta nagar & various places pra. No. 16	251211	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
49	Providing and Fixing Block Near H/o Prashant Chauhan at Takshashila Nagar in pra. No. 02	243089	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
50	Providing & Laying C.C. Flooring near Hanuman Mandir Premises Mangalwari santi Ground & Various places in pra. No. 22	245036	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
51	Providing & laying sewer line from h/o mohd imran to H/o shdeikh Husen khan at Bhaldarpura in pra. No. 19	249558	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
52	Providing and Laying sewer line & C.C. Flooring near H/o Kishnarao poyam to h/o vimal kuram at adiwasi nagar in pra. No. 32	245937	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
53	Providing and Fixing of Interlocking paver block at adivasi nagar slum in pra. No. 32	246262	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
54	Providing & Fixing Block shri krushna dairy to jaitala T Point in pra. No. 38	249571	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
55	Repairing & Const. Of RCC chamber a Naik Talav in pra. No. 20	248974	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
56	Providing and laying sewer line near Noori Masjid at Kundanlal Gupta nagar in pra. No. 05	249608	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
57	Repairing & Const. Of RCC Chamber at Jagruti Nagar in pra. No. 21	248462	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
58	Reparing & Const. Of RCC chamber at Pachpaoli Takkargram in pra. No. 20	248435	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
59	Providing and Fixing I-Block from H/o Thakur to H/o Karwade at Sanjay Gandhi nagar in pra. No. 05	249454	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
60	Providing and fixing I-Block from H/o Kabmble to H/o sahare at Jagruti nagar in pra. No. 21	249589	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
61	Repairing of existing public toilet at bhaldarpura Nagpur.	251781	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025

62	Repairing of Various civil work at balabhaupeth ganobawadi sulabh shouchalay, nagpur.	251872	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
63	Repairing of various civil work at Milind nagar shouchalay, nagpur.	251978	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
64	Providing and fixing I-Block near Hanuman Mandir at Kundalal gupta nagar inpra. No. 05	244259	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
65	Providing and Laying sewer line near H/o sumit dhobde at kundanlal gupta nagar inpra. No. 05	249205	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
66	Reparing & Const. Of RCC chamber at bangde plot in pra.no. 21	249075	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025
67	Providing and fixing I-Block from bhimjyoti buddhavihar to H/o Gondhane at dhammadeep nagar in pra. No. 05	248813	2 month	590/-	I to IX	11-12-2025	16-12-2025	17-12-2025

[Signature]

DyE Engineer
(Slum)
Nagpur Municipal Corporation

