

नागपूरमहानगरपालिकानागपूर

अधिकारी / कर्मचारी

कार्यालयीन टिप्पणी

अभिषेक मेहरोत्रे

विषय :- म.न.पा. चे संकेत स्थळावर E-Quotation Notice प्रसिध्द करण्याबाबत.

उपरोक्त विषयाच्या अनुषंगाने, कार्यकारी अभियंता, स्लम विभाग, म.न. नागपूर येथील विविध विकास कामांकरीता E-Quotation Notice तयार करणार आलेले असून कार्यकारी अभियंता (स्लम) यांची मान्यता प्रदान आहे.

सदर कामे करणारे स्थानिक वेगवेगळे फर्म यांच्याकडून आवेदन मागविण्या म.न.पा. संकेत स्थळावर जाहिरात देणे आवश्यक आहे. करिता विविध विकास कामांसाठी E-Quotation Notice म.न.पा. चे संकेत स्थळावर प्रसिध्द करण्याच्या मंजूरीस्तव सूचना.

Am..

E.E.SIUM.

Mehrotra

NAGPUR MUNICIPAL CORPORATION

Quotation Notice No. :-

Date :-

Commissioner NMC invites Quotation for the following works. These Quotation can be purchased by the registered contractors of NMC from NMC's (Slum) the terms & conditions of Quotation are available on NMC's website. (W.W.W.nmcnagpur.gov.in) the sale and purchase of Quotation can be done through personally from Hot Mix Plant.


Name of Department :- Executive Engineers (Slum)

Sr. No.	Name of Work	Quotation cost of Work	Time Limit	Cost of Blank Quotation form including GST	Class of Contractors	Date of Sale of Quotation Forms from	Date of Submission of Quotation (upto 3.00 p.m.)	Date of Opening of Quotation after 4.00 pm. (if possible)
1	Providing & Fixing I-Block From H/o Bhadarkar to H/o Chakorkar at Darshan Colony in pra. No. 27	247851	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
2	Construction of C.C. Flooring From h/o Prabhudas khobragade to H/o Ramaji Niwas at Nandanwan in pra. No. 27	247392	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
3	Repairing & Painting of Public Toilet at kasabpura & Mochipura Mominpura Prabhag No. 08	250009	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
4	Repairing & Painting of public toilet at Masumshaha and diwansha in pra. No. 08	251715	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
5	Repairing & Construction of R.C.C. Chamber at Mominpura, Khatipura in pra. No. 08	250141	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
6	Providing & Fixing I-Block from Dehenkar to Pande at Jaitala in pra. No. 38	249571	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
7	Providing and Fixing I Block from Bhoyar to paradhi at jaitala Juni basti in pra. No. 38	249485	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
8	Construction of Cement Concrete Flooring Near Nikadje Kirana at Nagraj nagar Slum in pra. No. 04	246475	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025

9	Providing & Laying C.C. Flooring Near H/o Anand Meshram at Amand Nagar in pa. No. 05	240739	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
10	Providing and Fixing Paver Block Near Mahdbagh Sulabh Shouchalay, nagpur.	249987	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
11	Repairing & Construction of RCC Chamber at Various places at Binaki Mangalwari, indira Mata Nagar in pa. No. 05	247621	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
12	Providing and Filling of Well Near gajanan Maharaj mandir at Gondpura Nagpur.	247277	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
13	Providing and laying sewer line Near H/o Kamble at old Jaripatka slum in pra. No. 01	245645	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
14	Providing and fixing chequered tiles infront of adhar centre at old Jaripatka slum in pra. No. 01	244212	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
15	Providing and Laying sewer line at Angulimal Nagar and various places in pra. No. 09	247337	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
16	Providing and Laying Sewer line at Gautam Nagar and Various Places in pra. No. 09	248178	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
17	Providing and Fixing Interlocking Block Pavement Near H/o Khonde at Jogi Nagar in pra. No. 38	245781	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
18	Providing and Fixing Interlocking Block Pavement at Parvatingar Galli No. 1 in pra. No. 35	245868	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
19	Construction of R.C.C. Chamber at Various places in kaushalyangar kukdey layout and Jaibham Nagar in pra. No. 33	249714	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025

20	Providing & Laying C.C. Pavemetn Road Near H/o Kunal orkar to H/o Prashant shahu at shiv nagar Zopadpatti in pra. No. 25	246259	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
21	Providing & Laying sewer line near H/o suresh patil to H/o shree mahajan at vinobhabhave nagar zopadpatti inpra. No. 25	246977	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
22	Providing & laying strom water drain line near H/o tikaram meshram to h/o anil uikey at bhadewadi zopadpatti in pra. No. 25	247118	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
23	Construction of R.C.C. Chamber at various places in Bhim Nagar Dhadiwal layout in pra. No. 35	249563	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
24	Repairing & Painting work of sulabh shauchalay at chikhali zopadpatti nagpur.	249167	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
25	Construction & Repairing of Toilet Block at mominpura slum in pra. No. 08	249485	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
26	Construction of C.C. Flooring at from H/o Mangla Prasad to H/o Gautam Khobrgade Bhivsenkhori Gautam nagar slum area in pra. No. 13	247492	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
27	Providing and fixing I-Block at Bhivsenkhori Gautam nagar slum vasti in pra. No. 38	251573	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
28	Construction of RCC Chamber at various places Gautam nagar Bhivsenkhori in pra. No. 13	250314	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
29	Construction of R.C.C. Chamber at various places Zingabai Takli vasti slum in pra. No. 11	248938	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
30	Constructin of RCC Chamber at Various places gorewada vasti in pra. No. 11	249405	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
31	Construction of C.C. Flooring at Gorewada slum area in pra. No. 11	246745	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025

32	Providing and Laying sewer line from H/o Kunal Patil to H/o Suresh Borkar at Gorewada Vasti slum in pra. No. 11	246921	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
33	Providing and Fixing I-Block at Gorewada Vasti slum in pra. No. 11	2441805	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
34	Providing and Fixing I-Block at Zingabai Takali Slum Gitanjali Garden in pra. No. 38	242314	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
35	Construction of C.C. Flooring at from H/o Bansod to Uikey at Zingabai Takali juni Vasti in pra. No. 11	246572	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025
36	Providing and laying sewer line at SRA 1 Zingabai Takali Juni slum in pra. No. 11	246860	2 month	590/-	I to IX	03-12-2025	09-12-2025	10-12-2025


 Executive Engineer
 (Slum)
 Nagpur Municipal Corporation